=,
(-' DEPARTMENT OF PURCHASING AND CONTRACTING
DeKalb County
ITB Number: 23-101559 i?ogﬁ“i“g’ Avgust 23,2023 @
ITB 1\.Iame: S.co.tt Candler Water Treatr.nent Plant (SCWTP) Price Schedule Opening: October
Electr‘lcal Building No. 2 Structural Design Improvements BID TABULATION 11,2023 @ 10:00AM
(Multiyear Contract) Technician Name: Jabari Jackson
VENDOR NAME
Bid Item Description Total ]?id Unit Heavy Constructors, Inc.
No. Quantity Unit Price | EXtended Total
Bid Price
1 Mobilization (Note to exceed 3% of items 1-16) 1 LS $58,750.00 $58,750.00
2 Demobilization (Not to exceed 3% of Items 1-16) 1 LS $58,750.00 $58,750.00
3 Temporary Protection 1 LS $88,670.00 $88,670.00
4 Demolition 1 LS $363,396.00 $363,396.00
5 Remove Temporary Roof Truss Shoring Supports 1 LS $66,500.00 $66,500.00
6 Concrete 1,000 LS $80.00 $80,000.00
7 Masonry - Replace Damaged CMU & CMU Removed 202 SF $265.00 $212.530.00
by Demolition
Masonry - Drill & Grout 64 EA $1,250.00 $80,000.00
9 Metals - New Truss Base Plates 21 EA $1,500.00 $31,500.00
10 Pre-Cast Wall Panel Lateral Support Anchors 36 EA $1,650.00 $59,400.00
11 Thermal & Moisture Protection - Wall Insulation 802 SF $45.00 $36,090.00
12 Thermal & Moisture Protection - Wall Expansion Joint 11 LF $600.00 $6,600.00
13 Finishes - Ceiling Replacement 7,000 SF $10.00 $70,000.00
14 HVAC Modifications 1 LS $115,000.00 $115,000.00
Electrical - Removals and Modifications for CMU
15 Wall Demolition 1 LS $325,000.00 $325,000.00
16 Commissioning & Testing 1 LS $10,000.00 $10,000.00
17 Permits, Bonds & Insurance 1 LS $73,200.00 $73,200.00
BASE TOTAL (Items 1-16) $1,735,386.00
18 Owner's Directed Allowance 1 LS $67,000.00
19 TOTAL $1,802,386.00
* Overhead/Profit and Construction Support Costs included in unit prices above
Number of Bids Receivd: 1
LSBE Participation Benchmark /GFE (Yes/No) Yes
Attendance at the Mandatory LSBE Meeting (Yes/No) Yes
Separate Sealed Price Schedule (Yes/No) Yes
Vendor Included Cost In Other Areas Outside of Separate Sealed Envelope (Yes/No) No
NOTES - DETAIL JUSTIFICATION
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N Ia La I ng Date: 2023.12.12 09:20:14 -05'00'

Witness

Digitally signed by Jabari Jackson

Ja ba ri Ja C kSO n Date: 2023.12.22 14:55:02 -05'00'

Procurement Technician
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